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Ministria e Kulturés sé Republikés sé Shqipérisé. e pérfagésuar nga Ministrja Znj. Elva
Margariti, m¢& poshté referuar si “MKSH™, dhe Drejtoria e Pérgjithshme ¢ Fondacioneve té
Ministrisé s¢ Kulturés dhe Turizmit té Republikés sé Turqisé, e pérfagésuar nga Ministri i
Kulturés dhe Turizmit, Z. Mehmet Nuri ERSOY, mé poshté referuar si “DPF”, dhe s& bashku,
né€ vijim t€ referuar si “Palét™.

kané réné dakord si vijon:




Neni 1
Qéllimi

1.1. Ky Protokoll Bashképunimi ka pér qéllim té konfirmojé angazhimin ¢ paléve pér té
bashképunuar né lidhje me zbatimin e projektit "Restaurimi dhe Konstruksioni i sistemit
té mbrojtjes nga pérmbytjet pér Xhaminé ¢ Shkodrés’ (Busatli Mehmer Pasha)", Shkodér,
Shqipéri, (mé& poshté referuar si Projekti). hartuar nga “FEkol Restorasyon Restitiisyon
Mimarlik Miihendislik Hizmetleri Reklam Insaat Sanayi Ticaret Limited Sirketi™ (mé
poshté referuar si Hartuesi i Projektit) me financim t& Agjencisé Turke pér Bashképunim
dhe Koordinim (mé poshté referuar si TIKA) dhe miratuar me Vendim nr.29, daté
10.01.2018, t& Késhillit Kombétar t& Restaurimeve (mé poshté referuar si KKR).

Projekti pérfshin restaurimin e Xhamisé sé Plumbit (regjistruar né Arkivet e DPF me
dokumentin e datés 18 Zildake 1303. 18 Gusht 1886 dhe dizenjuar si kategori e I-ré e
Monumenteve nga Instituti i Shkencés sé Shqipérisé né 16.10.1948), ndértimi i njé
sistemi pérmbytjeje me ndértimin e shtyllave dhe rregullimi 1 zonés pérreth.

Neni 2
Objekti

Objekt i kétij protokolli éshté pércaktimi i kushteve, té drejtave dhe detyrimeve té Paléve pér
zbatimin e Projektit.

Neni 3
Shpjegimi i termave

Né kété Protokoll. termat e méposhtém kané kéto kuptime:

3.1. "Mbikégyrja e punimeve" ka pér géllim kontrollin dhe mbarévajtjen e t€ gjith€ procesit
t& zbatimit t&:

a. Punimeve té restaurimit né pérputhje me projektin e restaurimit. miratuar nga KKR.
Mbikéqyrja e punimeve té restaurimit kryhet nga institucione té specializuara né
fushén e trashégimisé kulturore si dhe nga persona fiziké ose juridiké, t€ pajisur me
licencé pér mbikéqyrje né restaurim sipas legjislacionit shqiptar pér trashégiminé
kulturore.

. Punimet e tjera ndértimore né€ pérputhje me projektin e miratuar nga legjislacioni né
fuqi né Republikén e Shqipérisé. Mbikéqgyrja e punimeve t€ ndértimit do t€ kryhet nga
persona fiziké ose juridiké, t& pajisur me licencé pér mbikéqyrje nga Ministria e
Infrastruturés dhe Energjisé sé Republikés sé Shqipérisé, sipas kategorive/llojit té
punimeve.

“Kolaudimi i punimeve” pérfshin verifikimin qé e gjithé puna dhe sistemet pérkatése.

pajisjet jané instaluar, testuar, operuar dhe mirémbajtur né¢ pérputhje me kérkesat e

kontratés pérkatése:




. Punime restauruese né pérputhje me projektin e restaurimit t€ miratuar nga KKR.
Kolaudimi i punimeve restauruese kryhet nga njé ose njé grup specialistésh t& caktuar
nga Instituti Kombétar i Trashégimisé Kulturore (mé poshté refervar si IKTK).

. Punime té tiera ndértimore, né pérputhje me legjislacionin shqgiptar né fuqi. Komisioni
i punéve té tjera ndértimore do t€ pérbéhet nga persona fiziké ose juridiké. me licencé
pér mbikéqyrje nga Ministria e Infrastruturés dhe Energjisé s€¢ Republikés sé
Shqipérisé, sipas kategorive/llojit t& punimeve.

“Marrja né dorézim té pérkohshém té punimeve” kryhet pas Kolaudimit t€ punimeve
nga njé komision i ngritur midis paléve, qé pérbéhet nga tre persona ¢ caktuar nga DPF
dhe tre t& caktuar me Urdhér t€ Ministrit t&¢ Kulturés s¢ Republikés sé Shqipérisé. Ky
Komision funkstonon gjaté gjithé periudhés sé garancisé s¢ punimeve.

"Periudha e garancisé s€ punimeve restauruese" fillon nga data e kolaudimit t&
punimeve dhe pércaktohet né kontraté pér rastin kur punimet krvhen nga subickte t&€
licensuar sipas legjislacionit shqiptar pér licensimet né fushén e restaurimit. Periudha e
garancisé sé punimeve mund té jet€¢ 12 muaj ose m& shumé, né varési 1€ nawrés sé
punimeve. Mund t& jeté e nj&jté pér té gjithé zérat e punimeve ose e ndryshme kur punimet
kané natyré specifike.

“Marrja né dorézim pérfundimtar t€é punimeve” kryhet pas pérfundimit t& garancisé
sé punimeve, nga njé komision i ngritur midis paléve, qé pérbéhet nga tre persona t&
caktuar nga DPF dhe tre t& caktuar me Urdhér t&€ Ministrit t& Kulturés sé Republikés sé¢
Shqgipérisé.

Neni 4
Detyrime té Pérbashkéta té Paléve

Palét jané kompetente dhe pérgjegjése pér realizimin e géllimit t€ pércaktuar né nenin 1

t€ kétij Protokolli bashk&punimi.

Palét angazhohen né pérmbushjen e objektit t& kétyj Protokolli.

Palét do té shkémbejné informacion né lidhje me ¢do aktivitet & pérbashkét gé do té

zhvillohet gjaté vlefshmérisé sé kétij protokolli né pérmbushie ¢ géllimit t€ tij duke

pérfshiré¢ dhe pa u kufizuar né:

a. njoftime dhe promovime g€ do t& béhen né kuadér té zbatimit t€ Projektit;

b. njoftime mbi kontribute té pérbashkéta té paléve:

c. tekste pérshkrimore, materiale vizuale dhe komunikimet qé do 1€ pérdoren né t€ gjitha
aktivitetet né kuadér t€ Projektit;

d. logo dhe emértimet ¢ paléve/institucioneve/subjekteve t€ périshira né kuadér té
Projektit.

Palét angazhohen t& ndjekin realizimin e projektit dhe té zhvillojné takime té pérbashkéta

né kuadér té kétij Protokolli, né Shqipéri dhe Turgi. Rezultatet e takimeve dakortésohen

mes Paléve dhe zbatimi i tyre monitorohet nga Palét né vijimési.

Palét bien dakord se Xhamia ¢ Plumbit (Busatli Mehinet Pasha) do té pérdoret pas

restaurimit né pérputhje me funksionin e saj origjinal.




4.6. Palét angazhohen pér € zgjidhur para s¢ gjithash me bashkébisedim dhe mirékuptim
bashkérisht t& gjitha ¢éshijet g€ nuk parashikohen né kété protokoll.

Neni 5
Detyrimet e MKSH

MKSH merr pérsipér:

S.1. T¢ kryejé veprimet lidhur me dorézimin e sheshit t&¢ ndértimit (truall dhe monumentit)
sipas gen-planit 18 Projektit, bashkélidhur.

5.2. Té caktojé mbikéqyrés sipas legjislacionit shqiptar pér punimet né fushén e restaurimit
pér kontrollin dhe mbarévajtjen e t& gjithé procesit & punimeve restauruese né zbatim té
Projektit.

5.3. Té caktojé kolaudator sipas legjislacionit shgiptar pér punimet né fushén e restaurimit.

S.4. T¢ ndjeké procesin pér sigurimin né kantier t& lidhjeve infrastrukturore si: energji
elektrike, wj¢, kanalizime si dhe © ndérmjetésojé dhe iehtésojé komunikimin me
institucionet e vetégeverisjes vendore.

3.5, T& paguajé faturat e sistemeve si: energjia elektrike, ujé, gaz natyror, kanalizimeve, qé do
t& pérdoren pas pérfundimit t& punimeve restauruese.

5.6. T& sigurojé miratimin né kohé nga organet vendimmarrés & punimeve dhe veprimeve né
lidhje me ndryshime t&¢ mundshme né Projekt, né rast t& pérballjes me situata té reja dhe
t& detyrueshme apo (€ shkaktuara nga njé forcé madhore gjaté zbatimit t& punimeve,
ndryshime té cilat DPV-ja do t'1 pérgatisé né bashképunim me Hartuesin e Projektit.

5.7. Té financojé Mbikéqyrjen dhe Kolaudimin e punimeve té pércaktuara né Nenin 3, pika 2
dhe 3.

5.8. T¢ asistojé gjaté procesit pér marrjen e t& gjitha lejeve, miratimeve t¢ domosdoshme nga
organet kompetente pér kryerjen e punimeve konform procedurave ligjore né Republikén
e Shqipérisé.

5.9. T¢ realizojé n& ményré & koordinuar me DPV-né aktivitetet ¢ mundshme né lidhje me

ceremonité e fillimit t& punimeve dhe té pérurimit té tyre.

Neni 6
Detyrimet e DPV-s¢

DPV merr pérsipér:

6.1. Té& pérgatis¢ dokumentacionin e tenderit dhe t& ndjeké procedurat e tenderimit deri né
shpalljen ¢ fituesit dhe lidhjen e Kkontratés ndérmjet DPV-sé dhe kontraktorit
(sipérmarrésit) sipas dispozitave ligjore né fuqi né Republikén e Turqisé. Té garantojé
procesin e plot¢ pér marrjen e t& gjitha lejeve, miratimeve t& domosdoshme nga organet

kompetente pér kryerjen e té gjitha punimeve konform procedurave ligjore né Republikén
e Shqipérisé.
6.2. T¢ depozitojé prané MKSH kopje té kontratés sé¢ lidhur midis DPV dhe Sipérmarrésit. T&
garantoj€ g€ Sipérmarrési t'i nénshtrohet legjislacionit shqiptar pér tatimet si pér zbatimin




e punimeve restauruese ashtu edhe pér ato me karakter ndértimor. Té garantojé népérmiet
Kontratés me Sipérmarrésin, detyrimet e Sipérmarrésit ndaj nénkontraktoréve (né rastet
kur ka). T¢é garantojé depozitimin prané MKSH-sé té nén kontratave t& lidhura midis
Kontraktorit dhe nénkontraktoréve (né rastet kur ka).

T& garantoj€ pérzgjedhjen e nénkontraktorit/réve t& licensuar sipas legjislacionit shgiptar
pér licensimet né fushén e restaurimit, t&¢ ndértimit pérfshiré punimet hidroteknike si dhe
té gjitha punimet e tjera té parashikuar né Projekt.

T& pérzgjedhé Mbikéqyrésit dhe Kolaudatorét té licensuar sipas legjislacionit shqiptar pér
mbikéqyrien dhe kolaudimin ¢ punimeve né fushén e ndértimit pérfshiré punimet
hidroteknike si dhe t¢ gjitha punimet e tjera t& parashikuar né Projekt.

Té caktojé Mbikqyrés me pérvojé (individé ose grup nga Turgia nése gjykohet e
arsyeshme) né pérputhje me llojin ¢ punimeve n& Projekt pér kontrollin dhe mbarévajtjen
e t& gjith¢ procesit t& punimeve né zbatim té Projektit.

Té pérgatisé n¢ bashk&punim me Hartuesin e Projektit, dokumentacionin né lidhje me
ndryshime € mundshme né€ Projekt, né rast € pérbailjes me situata t& reja dhe té
detyrueshme apo & shkaktuara nga njé forcé madhore gjaté zbatimit t& punimeve. Né ¢do
rast, ndryshimet né prejekt q&€ mund t€ ndodhin gjaté zbatimit t& punimeve duhet t& marrin
miratimin € Komisionit t& Kontrollit Teknik, sipas pércaktimeve t& nenit 7 shkronja b, si
dhe miratimin e organeve vendimmarrése sipas rastit.

Té€ siguroj€ organizimin dhe koordinimin ¢ nevojshém té takimeve dhe inspektimeve né
terren g€ do t€ kryhen bashkérisht nga Palét duke pérfshiré dhe pa u kufizuar né:

a. shérbimet e pérkthimit
b. shérbimet e logjistikés (transport i brendshém, ambiente dhe pajisje).

T& financojé zbatimin e Projektit. proces qé fillon g& nga marrja né dorézim e sheshit t&
ndértimit e deri né pérfundimin e periudhés sé garancisé sé punimeve.

Té sigurojé zbatimin e qeté t€ ¢do hapi té t& gjithé procesit né pérputhje me kuadrin ligjor

shqiptar. Té mundésoj¢ arritjen e pérfagésuesve t&€ DPV-sé né Shqipéri né kohén mé &
shkurtér t&€ mundshme kurdo qé t€ jeté e nevojshme dhe & ndjeké ¢do fazé & zbatimit.

. T¢ sigurojé q€ pérfagésuesit ¢ DPV-s¢ (€ jené gati né Shqipéri me géllim qé & zgjidhin
konfliktet ose ¢éshtjet e paqarta midis kontraktuesit turk dhe MKSH ose ¢do autoritet
jetér shqiptar.

T& financoj& Mbikégyrjen dhe Koalidimin e punimeve sipas nenit 6, pika 4 dhe 5.

Té garantojé¢ q¢ Kontraktori té shlyejé t& gjitha detyrimet financiare pér shérbimet e
encrgjisé elektrike dhe ujésjellés & burojné nga zbatimi i Projektit.

. T€ garantojé sigurimin e objektit sipas legjislacionit shqiptar si dhe ruajtjen fizike té
sheshit t€ ndértimit nga ana e Sipérmarrésit.




Neni 7
Komunikimi dhe Koordinimi ndérmjet paléve

Palét angazhohen t& mbajné komunikim t& vazhdueshém ndérmjet tyre dhe té shkémbejné ¢do
informacion t& nevojshém pér pérmbushjen e detyrimeve né kuadér t& kétij Protokolli. Si
rregull, komunikimi kryhet né formé shkresore, por edhe format e komunikimit elektronik.

Neni §
Garancité

NE kété protokoll bashképunimi palét garantojné sa mé poshté:

8.1.

Angazhimin € punojné sé bashku pér pérmbushjen e géllimit dhe objektit t& kétij
protokolli duke respektuar njéra — tjetrén dhe palét e treta t& pérfshira né kuadér &
Projektit.

Angazhimin pér t€ ndérmarré t€ gjitha veprimet pér pérmbushjen e detyrimeve & tyre
sipas kétij protokoili bashk&punimi.

Neni 9
Ndryshimet

Ky Protokoll mund té ndryshohet népérmjet negociatave dhe miratimit t& ndérsjellé me shkrim

té Paléve. Kéto ndryshime hyjné né fuqi né pérputhje me pércaktimin e béré né paragrafin 1 t&
nenit 10 t& kétij Protokolli.

Neni 10
Hyrja né fuqi dhe vlefshméria

.1. Ky Protokoll hyn né fuqi n¢ datén e nénshkrimit & tij nga Palét dhe éshté i viefshém deri

né pérfundimin e periudhés sé garancisé s€ punimeve sipas objektit t& kétij Protokolli.
Duhet t€ zbatohet sipas specifikimeve t& parashikuara né Aneksin, i cili éshté pjesé e
pandaré e kétij Protokolli.

- Palét mund t€ pérfundojné Protokollin pérpara datés sé shpalljes sé tenderit, népérmjet

pélgimit t& ndérsjelié dhe me shkrim t& Paléve.

Neni 11
Zgjidhja e mosmarréveshjeve

Palét respektojné parimin e mirébesimit t& ndérsjellét.
Palét do t& mbajné n& mirébesim t€ gjithé dokumentet, t& dhénat dhe informacionet e tjera
t& shk&mbyvera prej tyre n€ kuadér t&é kétij Protokolli Bashképunimi.




ANEKSI 1

|
PROTOKOLLIT TE BASHKEPUNIMIT
MIDIS MINISTRISE SE KULTURES SE REPUBLIKES SE SHQIPERISE
DHE
MINISTRISE SE KULTURES DHE TURIZMIT
TE REPUBLIKES SE TURQISE,
DREJTORIA E PERGJITHSHME E FONDACIONEVE

PER

ZBATIMIN E PROJEKTIT “RESTAURIMI I XHAMISE SE PLUMBIT DHE

NDERTIMI I SISTEMIT TE MBROJTJES NGA PERMBYTJET”,
SHKODER, SHQIPERI

Aneksi vjen né zbatim t&€ nenit 10 * Hyrja né fuqi dhe vlefshména™, t& kétij protokolli.

. Qéllimi

Pércaktimi 1 hapave qé€ do t& ndigen pér realizimin e géllimit dhe objektit t& protokollit, Neni 1
dhe Neni 2.

II. Baza Ligjore

Ligji Nr. 27/2018 “Pér trashégimisé kulturore dhe muzeté”;

Ligji Nr. 107/2014 “Pér planifikimin dhe zhvillimin e territorit™. i ndryshuar;

Ligji Nr. 10440, daté 07.07.2011 “Pér vlerésimin e ndikimit n& mjedis” i ndryshuar;

Ligji Nr. 111/2018 “Pér kadastrén™;

Ligji Nr. 43/2016 “Pér marréveshjet ndérkombétare né Republikén e Shqipérisé™:

Vendim Nr. 686, daté 22.11.2017 “Rreguilorja e Planifikimit t& Territorit” i ndryshuar:

Vendim Nr. 426, daté 13.07.2007 “Pér miratimin e kartés shqiptare t& restaurimit”;

Vendim Nr. 1055, daté 22.12.2010 “Pér vendosjen e oponencés teknike pér projektet e

veprave té ndértimit™;

. Urdhér Nr. 143, daté 03.11.2015 i Kryeministrit “Pér ngritjen dhe funksionimin e
strukturave pérgjegjése pér bashkérendimin e punés me Agjenciné e Zhyillimit t& Territorit
(AZHT)™;

). Vendimin nr.759, daté 12.11.2014, t&€ Késhillit t&€ Ministrave, "Pér licencimin profesiona!l
t& individéve dhe personave juridiké gé do té ushtrojné veprimtari né fushén e studimit e té
projektimit n€ ndértim dhe mbikéqyrjes e kolaudimit t&€ punimeve té zbatimit né ndértim™ i
ndryshuar;

. Vendimi Nr. 792, daté 7.10.2020 i Ké&shillit t€ Ministrave “Pér pércaktimin e kushteve dhe
kritereve t€ posagme t€ licencimit, dokumenteve shogéruese, nénkategorive té licencave,
procedurave pér dhénien, pezullimin ose revokimin, si dhe kuotizacionin vjetor té licencave
pér ndérhyrjet né pasurité kulturore materiale™.

1.
2.
3.
4.
- 8
6.
78
8.




ITI. Lejet dhe procedurat e nevojshme sipas legjislacionit shqiptar

Leje infrastrukture dhe ndértimi me objekt “Restaurimi i Xhamisé sé Plumbit dhe Ndértimi i
Sistemit t¢ Mbrojtjes nga Pérmbytjet, Shkodér”, e cila miratohet nga Késhilli Kombétar i
Territorit (KKT).

A. Institucionet dhe organet vendimmarrése qé japin miratimin/pélqimin/autorizimin
paraprak pér lejet e ndértimit:

1. Instituti Kombétar i Trashégimisé Kulturore (IKTK)

i. Vendim KKR Nr. 29, daté 10.01.2018;
1i. Vendim KKA Nr. 25, daté 21.02.2018.

2. Agjencia Kombétare e Mjedisit (AKM)

NE zbatim té shkronjés “dh™ t& pikés 10, t& Shtojcés I t& Ligjit Nr. 10440, dat& 07.07.2011 “Pér
Vlerésimin ¢ Ndikimit n¢ Mjedis™ zhvilluesi, paraget prané ministrisé, e cila ia pércjell AKM-
s¢, dokumentacionin pérkatés pér procedurén ¢ VNM-sg, pérfshiré:

a) Pér projektet e shtojcés I1:

i. raportin paraprak t& VNM-sé, t& hartuar sipas llojit té projektit;
il. projektin teknik t& veprimtarisé;
iii. faturén e pagesés sé tarifés sé shérbimit, sipas pércaktimeve té nenit 27 t& kétij
ligji.

b) Vendimin e Agjencis¢ Kombétare t& Mjedisit pér VNM-né paraprake.
Né pérfundim t€ procedurés paraprake t&¢ VNM-sé, AKM-ja merr vendim nése njé projekt i
shtojcés I duhet apo jo t'i nénshtrohet procedurés sé thelluar t&¢ VNM-sé.
Nése AKM-ja vendos se projekti nuk duhet t'i nénshtrohet procedurés sé thelluar & VNM-sé,
at€heré né€ vendimin e saj pércakton:

a) arsyet dhe konsideratat kryesore ku &shté mbéshtetur mendimi;

b) mendimin ¢ institucioneve té konsultuara:

¢) pérshkrimin, sipas rastit, t€ masave kryesore qé duhen marré pér té shmangur, reduktuar

dhe, nése €shté e mundur, pér t& korrigjuar ndikimet negative t&€ mundshme né mjedis.

Vendimi i AKM-sé pér VNM-né paraprake i dérgohet ministrisé, i njoftohet paléve t& pérfshira
né proces dhe publikohet né fagen elektronike t& AKM-sé& dhe ministrisé. Ministria i dérgon
zhvilluesit vendimin.

3. Instituti i Ndértimit (IN)

Né zbatim t€ pikés 1, t&¢ VKM Nr. 1055, daté 22.12.2010 “Pér vendosjen e oponencés teknike
pér projektet e veprave 1€ ndértimit” duhet & kryhet oponenca teknike, e cila miratohet nga
Ministri 1 Infrastrukturés dhe Energjisé.
Dokumentacioni paraprak qé nevojitet nga zhvilluesi né pérfundim:

a) Dokumentacioni i pronésisé;

b) Vendim KKTKM-sé (Vendim KKR dhe KKA):

¢) Hartim i VNM-sé paraprake nga ekspert mjedisi;

d) Oponenca Teknike hartuar nga Instituti i Ndértimit.




B. Dckumentacioni pér aplikimin pér Leje Infrastrukture dhe Ndértimi prané
Agjencisé s¢ Zhvillimit t€ Territorit (AZHT)

Lista e dokumentacionit pér Aplikim né sistemin e-lejet &sht® hartuar né bazé t& Ligjit
nr.107/2014 "Pér planifikimin dhe zhvillimin e territorit", i ndryshuar dhe akteve nénligjore ngé
zbatim t€ tij, dhe sipas pércaktimeve té nenit 15, t¢ VKM-sé& 408 daté 13.05.2015 “Pér miratimin
e rregullores sé zhvillimit t& territorit™.

. Dokumente té detyrueshme:

a) Projekti dhe relacioni arkitektonik (duke pérfshiré dhe projektin e restaurimit);

b) Projekti dhe relacioni konstruktiv;

c) Projekti dhe relacioni elektrik;

d) Projekti dhe relacioni hidrosanitar;

¢) Projekti dhe relacioni i instalimeve t& ngrehje—ftohje:

f) Projekti dhe relacioni i mbrojtjes ndaj zjarrit;

¢) Preventivi i punimeve;

h) Plan i vendosjes se ndértimit mbi fragmentin e azhornuar t& hartés sé parcelés/ave;

i) Grafiku i punimeve:

J)  Miratim pér VNM-né paraprake. pélgim mjedisor;

k) Formati Aplikimit i nénshkruar elektronikisht (né t& cilén specifikohet aplikuesi né
rastin specifik Drejtori i Pérgjithshém i IKTK-s&, projektuesi pér secilén kategori &
projektit, t€ dhénat e pronésisé, t& dhénat e projektit, zhvilluesi i projektit - né rastin
specifik DPF).

. Dokumente té projektuesit:
a) Deklarata e projektuesit t€ licensuar, pér pérputhshmériné e projektit me dokumentet e
planifikimit dhe legjislacionit né fuqi, sipas sistemit online;
b) Kopje e licencés;
¢) Polica pér sigurimin e pérgjegjésisé profesionale.

dy

. Dokumente plotésuese:
a) Oponenca Teknike. pér objekte me vleré t& preventivuar i€ punimeve mbi 100.000.000
leké;
b) Vendim KKTKM-ség;
¢) Mandat pagesa e tarifés/tarifave t€ aplikimit.

Dokumente té zhvilluesit:
a) Prokuré pér autorizimin e aplikuesit.

. Dokumente té parcelave:
a) Kopje e dokumentit t& pronésisé;
b) Marréveshje me pronarin e tokés;
¢) Marréveshje me palé té treta.

. Dokumente nga procedura e aplikimit pér leje (Konfirmimet nga Institucionet):
a) Konfirmim nga Agjencia Shtetérore e Kadastrés (ASHK), Shkodér:




b) Konfirmim nga Agjencia Kombétare e Mjedisit (AKM);

¢) Konfimim nga Instituti Kombétar i Trashégimisé Kulturore (IKTK);
d) Konfirmim nga Ministria e Infrastrukturés dhe Energjisé;

e) Konfirmim nga Bashkia Shkodér.

Procedura pér Aplikim Leje infrastrukture dhe Ndértimi né AZHT
Kérkesa pér leje ndértimi paragitet pér shqyrtim népérmjet sistemit elektronik t& lejeve, i
cili mundéson edhe ngarkimin, lehtésisht. t& dokumentacionit shoaérues té kérkesés pér leje
ndértimi.
Sekretariati teknik prang Késhillit Kombétar té Territorit (KKT) shqyrton kérkesat pér leje
ndértimi nga ana formale, brenda 5 ditéve nga data e paraqitjes sé tyre.
NE€ rast mangésie né dokumentacion. njoftohet aplikuesi gé, brenda t& njéjtit afat. t& kryejé
plotésimin ¢ dokumentacionit dhe pagesén e tarifave t€ shérbimit, né rast se ka té tilla.
NEé rast se dokumentacioni éshté i ploté, njoftohet aplikuesi g& t& paguajé. brenda 15 ditéve,
t€ gjitha tarifat pér shqyrtimin e aplikimit nga autoritetet q& duhet té shprehen né lidhje me
kérkesén.
Me dérgimin e njoftimeve, pezullohet llogaritja e afatit t¢ shqyrtimit & kérkesés deri né
plotésimin e dokumentacionit dhe/ose pagesés sé tarifave nga kérkuesi.
N€ rast se dokumentacioni &shté i ploté dhe &shté kryer pagesa e t& gjitha tarifave té
shérbimit t€ institucioneve pérgjegjése. aplikimi konsiderohet i pranuar pér shqyrtim t&
métejshém.
Pas pranimit (¢ kérkesés nga ana formale, Késhilli Kombétar i Territorit kryen shqyrtimin
teknik t€ kérkesés pér leje ndértimi, brenda 30 ditéve nga paragitja e saj. dhe bashkérendon
punén, népérmyjet sistemit elektronik t€ lejeve, me t& gjitha autoritetet pérgjegjése, t& cilat
duhet t€ shprehen brenda 10 ditéve né lidhje me aplikimin.
Né mungesé t¢ pérgjigjes brenda afatit 10-ditor, pélgimi apo miratimi konsiderchet i dhéné
dhe sekretariati mund t€ vijojé shqyrtimin e kérkesés pér leje.
Kur &shté e nevojshme vendimmarrja e késhillave kolegjiale t¢ specializuara, lidhur me
projektin ¢ ndértimit, afati pér dhénien e pélgimit/miratimit éshté 30 dité nga dorézimi i
kérkesés prané sekretariatit pérkatés.
. N& mungesé € pérgjigjes brenda afatit 30-ditor, pélqimi apo miratimi konsiderohet i dhéné.
. Né rast se sekretariati vleréson se &shté e nevojshme qé& té kryhen ndryshime né projektin
fillestar, ai ka (€ drejté qé t'i kérkojé aplikuesit kryerjen e tyre, brenda 15 ditéve nga njoftimi
i kérkesés.
. Né€ rast se ndryshimet nuk dorézohen brenda kétij afati ose nuk reflektohen sakiésisht né
projekt, sekretariati 1 njotton kérkuesit refuzimin e kérkesés.
. Kérkesa pér ndryshimin e projektit fillestar ndérpret afatin pér kryerjen e shqyrtimit teknik
deri né kryerjen e ndryshimit pérkatés t&¢ dokumentacionit.
. Brenda 20 dit€éve nga paragqitja e raportit t& vlerésimit teknik nga Sekretariati i KK T-sé,
népérmjet sistemit elektronik t& lejeve, KKT-ja vendos pér:
a) miratimin ¢ lejes sé€ ndértimit;
b) refuzimin e lejes sé ndértimit:
¢) miratimin me kusht.
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Vendimi i KKT-sé njotiohet népérmjet sistemit elektronik té lejeve t& ndértimit dhe botohet
né regjistér nga Sekretariati i KKT-s¢, jo mé voné se 5 dit€ nga data € marrjes sé vendimit.
Brenda 15 ditéve nga marrja ¢ njofiimit, népérmjet sistemit elektronik té lejes pér miratimin
e lejes s& ndértimit. kérkuesi duhet t& ngarkojé aktet qé provojné pagimin ¢ taksés sé
ndikimit né infrastrukturé nga ndértimet e reja.

Sekretariati 1 KKT-s&, ne rast miratimi, brenda 30 ditéve nga vendimi 1 Késhillit Kombétar
t¢ Territorit, i léshon aplikuesit lejen e ndértimit, vetém nése ai/ajo ka pérmbushur t€ gjitha
detyrimet financiare sipas ligjit. népérmjet sistemit elektronik, dhe i dérgon kérkuesit,
népérmjet sistemit elektronik € lejeve té ndértimit, vendimin e KKT-sé pér lejen e
ndértimit. Kérkuesi ka té drejté qé té kérkojé edhe dorézimin fizik t€ lejes s€¢ ndértimit,
prané Sekretariatit t&¢ KKT-sé&.

Sekretariati i KKT-sé, ne rast miratimi me kusht té lejes sé ndértimit, brenda 30 ditéve nga
vendimi i KKT, i léshon aplikuesit dokumentin e lejes s& ndértimit. pas marrjes sé&
konfirmimit pér plotésimin e kushteve. Koha e nevojshme pér marrjen e shérbimit: Brenda
5 ditéve nga kérkesa, shqyrtimi formal. Brenda 30 ditéve nga kérkesa, shqyrtimi teknik.
Brenda 20 ditéve nga paraqitia e raportit teknik t& Sekretariatit, KK T-ja merr vendim.
Brenda 30 ditéve nga vendimi 1 KKT-s&, 1&shohet leja ndértimit; dokumentet e planifikimit
dhe rregullat e projektimit dhe, nése €shté rasti, jep vérejtjet e veta.

Leja e zhvillimit apo vendimi pér refuzimin e saj i dérgohet kérkuesit népérmjet sistemit
elekironik t€ lejeve té ndértimit. Koha e nevojshme pér mairjen e shérbimit: 30 dité nga
mbledhja e paré e KKT-sé. pas paragitjes sé kérkesés, léshohet leja e zhvillimit.

Kategorité Licensave té nevojshme pér projektin “Restaurimi i Xhamisé sé¢ Plumbit
dhe Ndértimi i Sistemit t€ Mbrojtjes nga Pérmbytjet, Shkodér”, né fushén e Studimit
dhe Projektimit né Ndértim, si dhe Mbikqyrje dhe Kolaudim t€ Punimeve & Zbatimit
né Ndértim dhe Kategorité e Licensave né Restaurim

Projekti duhet t& jet€ i nénshkruar elektronikisht nga individ apo shoqgéri me Licensé né
Projektim pér Kategorité ¢ méposhtme:

a) Projektues Arkitekt né pikat b, d;

b) Projektues Konstruktor né pikat a. b, c;

¢) Projektues Instalator né pikata. b, c. £, i, j:

d) Projektues Vepra Hidraulike né pikat b, c. d, f:

e) Projektues Gjeodet né pikat a, b;

f) Studim Gjeologo — Inxhinierik — Hidrogjeologjik né pikén e.

Gjithashtu, projekti duhet té jeté i firmosur elektronikisht nga Individ/Shogéri projektimi t&€
pajisur me Licensé profesionale AP1, AP2 (pér individ), CP1, CP2 (pé&r shogéri) ose nga
institucione t& specializuar né fushén ¢ trashégimisé kulturore.

Né mbéshtetje t€ nenit 100 té Kushtetutés, t& pikés 3, t&€ nenit 52, t& ligjit nr.10081, daté
23.2.2009. "Pér licencat, autorizimet dhe lejet né Republikén e Shqipénisé", t& ndryshuar,
kategorité né fushat ¢ mbikéqyrje dhe kolaudimit t& punimeve t& zbatimit né ndértim,
shoqérité duhet t& kené kategorité si mé poshté:

a) NP-1 Punime gérmimi né€ toké;

b) NP-2 Ndértime civile dhe industriale;




¢) NP-3 Rikonstruksion dhe mirémbajtje godinash civile e industriale. veshje fasada;

d) NP-5 Punime néntokésore, ura e vepra arti;

e) NP-7a Ujésjellés Kanalizime, vepra kullimi e vaditje;

f) NP-9 Punime dhe mbrojtje lumore sistemime hidraulike dhe bonifikime:

g) NS-9 Punime strukturore speciale:

h) NS-12 Impiante teknologjike, termike dhe t&€ kondicionimit;

i) NS-14 Impiante t& brendshme, elektrike, telefoni, radiotelefoni TV etj.:
7). NS-20 Shpime gjeologo-inxhinierike, puse e shpime pér ujé.

Gjithashtu, pér zbatimin e punimeve kontraktori duhet t& keté Licencé profesionale pér
shoqéri pér zbatimin né restaurimin e monumenteve té trashégimisé sé arkitekturés né pikat:
a) CZ/1 Zbatim né konservimin e restaurimin e rrénojave arkeologjike™:

by CZ/2 Zbatim né restaurimin ¢ monumenteve t€ arkitekturés antiko - mesjetare.
Mbikqyrja dhe Kolaudimi i objektit t& trashégimisé kulturore do té€ béhet nga Institucione
té specializuara né fushén e Trashégimisé Kuiturore.




11.3. Véshtirésité e paparashikvara, mosmarréveshjet ose mospajtimet q&€ rezultojné nga
zbatimi 1 kétij Protokolli Bashképunimi do t& zgjidhen népérmjet konsultimeve dhe
bisedimeve né mirébesim, me negociata midis Paléve.

11.4. Cdo mosmarréveshje né zbatimin e dispozitave té kétij Protokolli a& nuk mund té zgjidhet
népérmjet kensultimeve dhe bisedimeve ndérmjet Paléve. zgjidhet népérmjet kanaleve
diplomatike.

11.5. Né rast 1€ mosmarréveshjeve né interpretim t€ neneve € kétij Protokolli, do keté pérparési
teksti né gjuhén Angleze.

Pérgatitur né dy kopje origjinale né gjuhén turke, dy né gjuhén shgipe dhe dy né gjuhén angleze,
ku t& gjitha tekstet jané t& njéviershme.

06/01/2021 ANKARA 06/01/2021 ANKARA

MINISTRINE E KULTURES SE MINISTRINE E KULTURES DHE
REPUBLIKES SE SHQIPERISE TURIZMIT TE REPUBLIKES SE

TURQISE

MINISTER
MEHMET NURI ERSOY




COOPERATION PROTOCOL

BETWEEN

THE REPUBLIC OF ALBANIA MINISTRY OF CULTURE

AND

THE REPUBLIC OF TURKEY MINISTRY OF CULTURE AND TOURISM

DIRECTORATE GENERAL OF FOUNDATIONS

FOR

THE IMPLEMENTATION OF THE PROJECT “RESTORATION AND FLOOD
PROTECTION SYSTEM CONSTRUCTION OF THE LEAD MOSQUE IN
SHKODER ALBANIA”




REPUBLIC OF ALBANIA MINISTRY OF CULTURE
Address : Rruga “Aleksandér Moisiu™ Nr. 76, ish Kinostudio “Shqipéria e Re”, Tirang, Albania
Phone : 0035542223077
00355 4 2222508
e-mail : info@kultura.gov.al

and

REPUBLIC OF TURKEY MINISTRY OF CULTURE AND TOURISM
DIRECTORATE GENERAL OF FOUNDATIONS
Address : Milli Miidafaa Caddesi, No:20, 06100 Kizilay, Ankara, Turkey

Phone : 0090312415 5156
Fax : 0090 312 41551 42
e-mail : disiliskiler@vgm.gov.ir

The Republic of Albania, Ministry of Culture, represented by the Minister of Culture, H.E.
Elva Margariti, hereinafter referred to as “MCA” and The Republic of Turkey, Ministry of
Culture and Tourism, Directorate General of Foundations, represented by the Minister of
Culture and Tourism, H.E. Mehmet Nuri ERSOY hereinafter referred to as “DGF”; both
hereinafter referred as “Parties™.

have signed below mentioned protocol:




1.3

Article 1
Purpose

This Protocol aims to define the commitment of the Parties to cooperate for the
implementation of the project "Restoration and Flood Protection System Construction of
the Lead (Busatli Mehmet Pasha) Mosque in Shkodér, Albania™ (hereinafter referred to
as “the Project”), designed by "Ekol Restorasyon Restitiisyon Mimarlik Miihendislik
Hizmetleri Reklam Ingaat Sanayi Ticaret Limited Sirketi” (hereinafter referred to as
“Project Designer”™) funded by the Turkish Agency for Cooperation and Coordination
(hereinafter referred to as TIKA) and approved by MCA through the Decision No. 29 of
National Council of Restoration issued on 10.01.2018 (hereinafier referred to as NCR).

The project includes the restoration of the Lead Mosque (registered in the Archives of
DGF with the document dated on 18 Zilkade 1303, i.e. 18 August 1886 and designated
as 1% Category Monument through decision of the Institute of Sciences of Albania in
16.10.1948), construction of a flood preventing system with pile construction and the
arrangement of the surrounding area.

Article 2
Subject

The subject of this protocol is to define the terms, rights and obligations of the Parties for the
implementation of the Project.

Article 3
Explanation of Terms

In this Protocol. the following terms have the following meanings:

3.1. "Supervision of Works" means the control and the smooth running of the whole

implementation work process including:

a. Restoration works in accordance with the restoration project, approved by NCR.
Supervision of restoration works is performed by specialized institutions in the field
of cultural heritage as well as by physical person or legal persons. licensed for
supervision of restoration in accordance with Albanian legisiation on cultural heritage.

. Other construction works in accordance with the project approved by the national
legislation in force in the Republic of Albania. Supervision of the other construction
works will be performed by physical or legal persons, licensed for supervision by the
Ministry of Infrastructure in the Republic of Albania, based on specific category / type
of works.

“Commissioning of Works” verifies that the works and all relevant systems, equipment

and assemblies have been installed, tested, operated and maintained in accordance with

the requirements of the relevant contract.

Commissioning of the Works includes responsible verification of work execution in:

a. Restoration works in accordance with the restoration project approved by NCR. The
Commissioning of the restoration works is conducted by one or a group of specialists




appointed by the National Institute of Cultural Heritage (hereinafter referred to as
NICH).

. Other Construction works, in accordance with the Albanian legislation in force.
Commissioning of the other construction works will be performed by physical or legal
persons, licensed for Commissioning of works by the Ministry of Infrastructure in the
Republic of Albania. based on specific category/type of works.

“Temporary Takeover of Works” is performed after the Commissioning of works, by
a commission established between the Parties, which includes three persons appointed by
DGF and three persons appointed by Order of the Minister of Culture of the Republic of
Albania. This Commission shall be in operation throughout the warranty period.

“The Warranty Period of Works' begins from the date of the temporary takeover of
the works and it is defined in the contract in the cases when the works are carried out by
licensed institutions according to the Albanian legislation on licensing in the field of
restoration. The duration of the warranty period of the works is of 12 months or more,
depending on the nature of works. It may be the same for every work or ditferent if the
works have a specific different nature.

"“Final takeover of works” is performed after the termination of the warranty period of
the works by a commission established between the parties that shall inciude three persons
appeinted by DGF and three persons appointed by Order of the Minister of Culture of the
Republic of Albania.

Article 4
Joint Obligations of Parties

The Parties are competent and responsible for the realization of the Purpose defined in

Article 1 of this Cooperation Protocol.

The Parties undertake the responsibility to fulfill the Subject (Article 2) of this Protocol.

The Parties shall exchange information regarding any joint activity to be carried out

during the validity of this Protocol in the fulfillment of its purpose, including, but not

limited to:

a. notifications and promotions to be made within the framework of Project
implementation;

b. notifications regarding to joint contributions of the Parties;

. descriptive texts, visual materials and communications to be used in all activities

within the framework of the Project;

d. the logo and names of the Parties / institutions / entities involved within the framework
of the Project.

The Parties commit to pursue the implementation of the Project and to hold joint meetings

within the framework of this Protocol, in Albania and Turkey. The results of the meetings

shall be agreed between the Parties and their implementation shall be monitored by the

Parties in continuity.

The Parties agree that the Lead (Busatli Mehmet Pasha) Mosque will be used after

restoration in accordance with its original function.




4.6.

The Parties commit to resolve, first and foremost, by mutual agreement and understanding
all issues that are not included in this Protocol.

Article 5
The Obligations of the MCA

MCA undertakes:

&1,

5

To carry out actions related to the delivery of the construction site (land and monument)
according te the general plan of the project

To appoint supervisors according to the Albanian legislation on restoration works for the
control of the progress of the entire process of implementation of the restoration works
under the Project.

To appoint commissioners of works according to the Albanian legislation on restoration
works.

To follow up the process of securing the infrastructure service connections in construction
site such as: electricity, water, sanitation, as well as to mediate and facilitate
communication with local authorities.

To pay the connection fees of the systems such as electricity, water, natural gas and
sewage to be used after the restoration works are completed.

To ensure timely approval by decision-making bodies of works and actions regarding
possible changes in the Project in case of facing new and obligatory situations or caused
by force majeure during the implementation of works, changes that the DGF shall prepare
them in cooperation with the Project Designer.

To fund the Supervision and Commissioning of works defined in Article 5 points (5.2)
and (5.3).

To assist during the process of obtaining all permits and necessary approvals from the
competent bodies for carrying out the works in accordance with legal procedures in the
Republic of Albania.

To coordinate with the DGF for the realization of possible activities related to the opening
ceremony and the inauguration of works.

Article 6
Obligations of the DGF

DGF undertakes:

6.1.

To prepare the tender documentation and follow the tendering procedures until the winner
is announced and the contract is concluded between the DGF and the contractor
(entrepreneur) according to the legal provisions in force in the Republic of Turkey. To

guarantee the full process for obtaining all permits, necessary approvals from the

competent authorities for the implementation of all works in accordance with the legal
procedures in the Republic of Albania.




To deposit at MCA, a copy of the contract agreement between the DGF and the
Contractor. To ensure that the Contractor is subject to Albanian taxation legislation for
both the implementation of restoration and construction works. To guarantee, under the
Contract with the Contractor, the obligations of the Contractor to the subcontractors
(where applicable). To guarantee the submission to the MCA of subcontracts signed
between the Contractor and the subcontractors (where applicable).

To ensure the selection of sub-contractor/s licensed under Albanian legislation for
licensing in the field of restoration, construction including hydrotechnical works as well
as all other works included in the Project.

To select Supervisors and Commissioners of works licensed under the Albanian
legislation on the supervision and commissioning of works in the field of construction
including hydrotechnical works and all other works included in the Project.

To appoint experienced Controllers (individual or group from Turkey if deemed
appropriate) in accordance with the type of work in the Project for the control of the
progress of the overall process of implementation of the Project.

To prepare, in collaboration with the Project Designer, documentation regarding possible
changes to the Project in case of facing new and obligatory situations or caused by force
majeure during the execution of the works. In any case, for the project changes that may
occur during the implementation of the works, must obtain the approval of the decision-
making bodies as appropriate.

To ensure the necessary organization and coordination of on-site meetings and

inspections of the DGF representatives to be carried out jointly by the Parties including,
but not limited to:

a. Translation services
b. logistics services (premises and equipment).

To fund the implementation of the Project, a process that starts from the delivery of the
construction site until the end of the guarantee period of the works.

To ensure smooth implementation of each steps of whole process conducting in line with
Albanian legal framework, to make representatives of DGF arrive upon Albania in a
shortest time whenever needed and follow up each phase of the implementations.

. To ensure that DGF representatives be ready in Albania in order to settle the contlicting
or ambiguous issues between Turkish contractor and MCA or any Albanian authority.

. To fund the Supervision and Commissioning of works defined in Article 6 points (6.4)
and (6.5).

. To ensure that the Contractor settles all financial obligations for the electricity and water
services arising from the implementation of the Project.

. To guarantee the insurance of the monument in accordance with the Albanian legislation
as well as the physical security of the construction site by the Contractor.




Article 7
Communication and Coordination between Parties

The Parties undertake to maintain continuous communication between them and to exchange
any necessary information for the fulfilment of the obligations under this Protocol. As a rule,
the official communication is done in paper form, but also in electronic forms.

Article 8
Guarantees

In this Cooperation Protocol. the Parties guarantee:

8.1. Commitment to work together to accomplish the purpose and subject of this Protocol by
respecting each other and the third parties involved within the Project.

8.2. Commitment to undertake all actions for the fulfilment of their obligations under this
Protocol.

Article 9
Amendments

This Protocol can be amended by negotiation and mutual written approval of the Parties. These
amendments enter into force in accordance with the determination made in point 10.1 of Article
10 of this Protocol.

Article 10
Entry into Force and Validity

10.1. This Protocol shall enter into force on the date of its signature by the Parties and shall
remain valid until the end of the guarantee period for works under the scope of this
Protocol. It shail be implemented following the specifications in the Annex which is
inseparable part of this Protocol.

10.2. The Parties may terminate the Protocol before the date of the tender announcement,
through the mutual written consent of the Parties.

Article 11
Resolving Disputes

11.1. The Parties shall respect the principle of mutual good faith.

11.2. The Parties shall keep in good faith all the documents. data and other information
exchanged therein within the framework of this Cooperation Protocol.

11.3. Unforeseen difficulties, disputes or disagreements resulting from the implementation of
this Cooperation Protocol will be resolved through consultations and negotiations in good
faith, negotiated between the Parties.




ANNEX

COOPERATION PROTOCOL
BETWEEN
THE REPUBLIC OF ALBANIA MINISTRY OF CULTURE
AND
THE REPUBLIC OF TURKEY MINISTRY OF CULTURE AND TOURISM
DIRECTORATE GENERAL OF FOUNDATIONS
FOR
THE TMPLEMENTATION OF THE PROJECT “RESTORATION AND FLOOD
PROTECTION SYSTEM CONSTRUCTION OF THE LEAD MOSQUE IN
SHKODER ALBANIA”

This Annex is drafted pursuant to Article 10 “Entry into force and validity”, of this Protocol.

I.  Purpose

The purpose of this Annex is to determine the procedure to undertake to follow through the
objective of the Protocol, Article 1 and Article 2.

II.  Legal Framework

Law No. 27/2018 *“On Cultural Heritage and Museums™;

Law No. 107/2014 *On Territory Planning & Development™ as amended:

Law No. 1044, dated 07.07.2011 “On Environmental Impact Assessment™;

Law No. 111/2018 “On Cadaster™;

Law No. 43/2016 “On International Agreements in the Republic of Albania™;

Decision of Council of Ministers (DCM) No. 686, dated 22.11.2017 “Territorial Planning
Regulation™;

DCM No. 426, dated13.07.2007 “On the approval of the Albanian Restoration Chart™";
DCM No. 1055, dated 22.12.2010 “On the establishment of technical opposition to the
projects of construction works™;

Prime Minister’s Order No. 143, dated 03.11.2015 “On the establishment and functioning
of the structures responsible for coordinating the work with the Territorial Development
Agency (TDA)™;

. DCM No. 943, dated 28.12.2016 “On some amendments and additions to the DCM No.
759, dated 12.11.2014," On Amendments to Decision No. 759, dated 12.11.2014, of the
Council of Ministers’ On the Professional Licensing of Individuals and Legal Persons
which will carry out activities in the field of study and design in construction and
supervision and inspection of construction works™;

. Decision of the National Council of Restoration No. 58 dated 10.01.2018 “On the Criterias
and Administrative Procedures for obtaining the Licence to practice restorer profession.




III. Required Permits According to the Albanian Legislation

Infrastructure and Construction Permit with object “Restoration of Lead Mosque and Flood
Protection System Construction, in Shkodra”, which is approved by the National Council of
Territory.

A. Institutions and decision-making bodies giving Preliminary Approval / Consent /
Authorization for Construction Permit

1. National Institute of Cultural Heritage (NICH)
i. Decision of NCR No. 29, dated 10.01.2018
i1. Decision of NCA No. 25, dated 21.02.2018

2. National Agency of Environment (NAE)
Pursuant to letter dh) of Peint 10, of Annex 2 of Law No. 1044, dated 07.07.2011 “On
Environmental Impact Assessment™ the developer submits to the ministry. which transmits to
the NAE the respective documents for the EIA procedure, including:

a) For the projects under Annex 2:

i. the preliminary EIA report, drafted according to the project tvpe:
ii. the technical project;
iti. the invoice for payment of the service fee, according to the provisions of Article 27
of this law.

b) Decision of the National Agency of Environment:
As a conclusion of the preliminary EIA procedure, NAE decides whether or not a project of
Annex 2, should be a subject of the detailed EIA procedure.
If the NAE decides that the project should not be subject to a detailed EIA procedure. it shall
specify in its decision:

a) the main reasons and considerations on which the opinion is based:

b) the opinion of the institutions consulted;

¢) a description, where appropriate, of the main measures to be taken to avoid. reduce and,

if possible, remedy any potential adverse environmental impacts.

The NAE decision on preliminary EIA shall be notified to the Ministry. notified to the parties
invoived in the process and published on the NAE and Ministry website. The ministry sends
the decision to the developers.

3. Institute of Construction {(1C)

Pursuant to Point 1, of DCM No. 1055, dated 22.12.2010 “On the establishment of technical
opposition for construction works projects”, for this project the Technical Opposition should
be carried out, and also should be approved by the Minister of Infrastructure and Energy.
As a conclusion, the Preliminary Documentation that should be ensured by the developer is:
a) Ownership documentation
b) Decision of the National Council of Tangible Cultural Heritage (Decision of NCR and
NCA)
¢) The preliminary EIA report drafted by an environmental expert
.« ) The Technical Opposition drafted by the Institute of Construction
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B. Required documentation for the Infrastructure and Construction Permit Application
at the Territorial Development Agency (TDA)

The list of documents for the application in the e-permits system is compiled according to the
Law No.107 / 2014 "On Territorial Planning and Development" as amended and its
implementing bylaws, and in accordance with the provisions of Article 15 of the DCM No.408,
dated 13.05.2015 “On the approval of the Regulation on Territorial Development™

. Required Documents:

a) Architectural Project and Report (including the Restoration Project}

b) Structural Project and Report

¢) Electrical Project and Report

d) Hydro sanitary Project and Report

¢) Heating and Cooling Installations Project and Report

f) Fire Protection Project and Report

¢) Bill of quantities

h) General Plan of the Construction on the updated fragment of the parcel map

i)  Work Schedule

i)  Approval of the preliminary EIA. environmental consent

k) Application Form signed electronically (where it should be specified the Applicant in

this case the General Director of NICH, designers for each category of the project,

ownership data, project data, project developer-in this case DGF)

. Designer Documents:

a) Licensed designer statement on project compliance with planning documents and
legislation in force, according to the online system

b) Copy of license

¢) Professional liability insurance policy

. Additional Documents:
a) Technical Opposition for objects with estimated value of works above 100.000.000 ALL
b) Decision of NCR and NCA

¢) Payment inveice of the application fee/s

. Developer Documents:
a) Power of Attorney for the Applicant

. Parcel Documents:
a) Copy of Ownership Documents
b) Agreement with the landowner
¢) Agreement with third parties

6. Documents from the Permit Application Procedure (Confirmations by the Institutions):
.»a) Confirmation by the State Agency of Cadaster in Shkodra
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Confirmation from National Agency of Environment
Confirmation by the National Institute of Cultural Heritage
Confirmation from the Ministry of Infrastructure and Energy

Confirmaticn from Shkodra Municipality

C. Procedure for the Infrastructure and Construction Permit Application at TDA

1.

The application for a construction permit is submitted for review through the electronic
permit system. which also enables easy uploading of the documentation accompanying the
application for a construction permit.

The Technical Secretariat of the National Council of Territory {(NCT) examines
applications for construction permits formally within 5 days of their submission.

In case of lack of documentation, the applicant is notified, within the same deadline, to
complete the documentation and pay the service charges, if any.

In case that the documentation is complete, the applicant shali be informed, within 15 days,
to pay all the fees for the examination of the application by the authorities to be expressed
in connection with the application.

Upon submission of notices. the calculation of the deadline for reviewing the application
is suspended until the applicant has completed the documentation and / or fees payment.
In case the documentation is complete and payment of all service fees of the responsibie
institutions is made, the application is considered accepted for further review.

Upon receipt of the application formally, the National Council of Territory shall carry out
the technical review of the application for a building permit within 30 days of its
submission, and shall coordinate the work. through the electronic permit system, with all
responsible authorities, that shall respond within 10 days of applying.

In the absence of a response within the 10-day time limit, consent or approval is deemed
granted and the Secretariat may continue to consider the permit application.

When it is necessary the decision of specialized collegial councils regarding the
construction project, the deadline for giving consent / approval is 30 days from the
submission of the request to the relevant secretariat.

. In the absence of response within 30 days, consent or approval is deemed granted.
. If the Secretariat deems it necessary to make changes to the original project, it has the right

to require the applicant to complete them within 15 days of notification of the request.

. If the changes are not submitted within this deadline or are not accurately reflected in the

project, the Secretariat shall notify the applicant of the refusal of the request.

. The request for modification of the initial project interrupts the deadline for carrying out

the technical review until the relevant modification of the documentation.

. Within 20 days of the submission of the technical evaluation report by the NCT Secretariat,

through the electronic permit system, the NCT shall decide on: a) the approval of the
construction permit; b) refusal of the construction permit; ¢) conditional approval.

. The NCT decision is notified through the electronic system of building permits and

published in the register by the NCT Secretariat no later than 5 days from the date of the
decision.




. Within 15 days of receiving the notification, through the electronic permit svstem for the

approval of the construction permit, the applicant must upload acts proving the pavment of
the infrastructure impact tax on new construction.

. The NCT Secretariat, if approved, within 30 days of the decision of the National Council

of Territory. issues the applicant a construction permit only if he / she has fulfiiled all
financial obligations under the law, via electronic system, and sends to the applicant,
through the electronic system of building permits. the NCT's decision on construction
permit. The applicant has the right to request the physical submission of the construction
permit to the NCT Secretariat.

. The NCT Secretariat, in case of conditional approval of a construction permit, within 30

days of the decision of the NCT. issues to the applicant the construction permit document,
upon receipt of confirmation of eligibility. Time Required to Receive Service: Within 3
days of request, formal review. Within 30 days of the request, technical review. Within 20
days of the submission of the technical report to the Secretariat, the NCT shall make a
decision. Within 30 days of the decision of the NCT, a construction permit is issued;
planning documents and design rules and, if applicable. give its observations.

. The development permit or decision to refuse it is sent to the applicant through the

electronic system of construction permits. Time required to obtain the service: 30 days after
the first meeting of the NCT, a development permit is issued upon request.

D. Categories of Licenses required for the project ""Lead Mosque Restoration and Flood

1

Protection System Construction, in Shkodra" in the ficld of Study and Design in
Construction, as well as Supervision and Commissioning of the Implementation
Construction Works and the Categories of License in Restoration

The project must be electronically signed by an individual or subject with a Design License
for the following Categories:

a) Architectural Designer for category b, d

b) Structural Designer for the category a, b, c,

c¢) Installation Designer for category a, b, ¢, f, i, j

d) Hydraulic Work Designer for category b, ¢, d, f

e) Geodesic Designer for category a. b

) Geological — Engineering — Hydrogeological Study for category e

The project must also be electronically signed by Individual/ Subject licensed with
Professional License AP1, AP2 (for Individuals), CP1, CP2 (for Societies) or by an
Institution specialized in the field of Cuitural Heritage.

Pursuant to Article 100 of the Constitution, paragraph 3, Article 52, of Law No. 10081,
dated 23.2.2009, "On licenses, authorizations and permits in the Republic of Albania", as
amended, Categories in the fields of supervision and auditing of construction
implementation works, companies should have the following categories:

a) NP-1 Excavation works

b) NP-2 Civil and industrial construction

¢) NP-3 Reconstruction and maintenance of civil and industrial buildings, facade coatings
d) NP-5 Underground works, bridges and works of art
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e) NP-7a Sewerage, drainage and irrigation works

f) NP-9 River works and protection, hydraulic system and reclamation

¢) NS-9 Special Structural work

h) NS-12 Technological, thermal and air conditioning plants

i) NS-14 Indoor plants, electric, telephone, TV, radios etc.

j) NS-20 Geological-engineering drilling, wells and drilling for water.

Also for the implementation of the works the contractor must have a Professional License
for the implementation: of the restoration works in the architectural heritage monuments
with the following categories:

a) CZ/1 Implementation of works in the conservation of the archeological remains;

b) CZ/2 Implementation of works for the restoration of Ancient-Medieval architecture.
Supervision and Commissioning of the restoration works will be carried out by specialized
institutions in the field of Cultural Heritage.




11.4. Any dispute in the application of the provisions of this Protocol that cannot be resolved
through consultations and negotiations between the Parties shall be settled through

diplomatic channels.

11.5. In the case of disagreement on the interpretation of this Protocol, the English text shall

prevail.

This Protocol is prepared in two (2) each original copies in Turkish, Albanian and English

languages.

06/01/2021 ANKARA

On behalf of
REPUBLIC OF ALBANIA
MINISTRY OF CULTURE

MINISTER

06/01/2021 ANKARA

On behalf of
REPUBLIC OF TURKEY
MINISTRY OF CULTURE AND TOURISM
DG OF FOUNDATIONS

»

MEHMET NURI ERSOY
MINISTER OF CULTURE AND TOURISM
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ARNAVUTLUK CUMHURIYETI KULTUR BAKANLIGI
Adres : Rruga “Aleksandér Moisiu™ Nr. 76, ish Kinostudio “Shqipéria e Re”, Tirané, Arnavutluk
Telefon : 00355 4 2223077
00355 4 2222508
e-mail : info@kultura.gov.al

TURKIYE CUMHURIYETi KULTUR VE TURIZM BAKANLIGI
VAKIFLAR GENEL MUDURLUGU

Adres : Milli Miidafaa Caddesi, No:20, 06100 Kizilay, Ankara, Tiirkiye
Telefon : 6090 312 415 51 56

Faks 10090 312 415 51 42

e-mail : disiliskiler@vgm.gov.ir

Kiiltlir Bakam Sayin Elva Margariti tarafindan temsil edilen Arnavutluk Cumhuriyeti Kiiitiir
Bakanhg bundan sonra “AKB” olarak, Kiiltiir ve Turizm Bakani Sayin Mehmet Nuri Ersoy
tarafindan temsil edilen Tiirkiye Cumhuriyeti Kiiltiir ve Turizm Bakanh@ Vakiflar Genel
Miidiirliigii bundan sonra “VGM?” olarak, her ikisi birlikte “Taraflar” olarak anilacakur.

Isbu protokolii imza altina almaktadirlar.




1.1.

Madde 1
Amag

Isbu Protokol, "Ekol Restorasyon Restitiisyon Mimarlik Miihendislik Hizmetleri Reklam
Insaat Sanayi Ticaret Limited Sirketi” (bundan sonra Proje Tasarimeisi olarak amilacaktir)
tarafindan tasarlanan, Tiirk Igbirligi ve Koordinasyon Ajans: Baskanligi (bundan sonra
TIKA olarak amlacaktir) tarafindan finanse edilen ve Arnavutluk Ulusal Restorasyon
Kurulu'nun (bundan sonra NCR olarak anilacaktir) 10.01.2018 tarihli ve 29 No’lu karari
ile onaylanan "Iskodra’da Bulunan Kursunlu (Busath Mehmet Pasa) Camii’nin
Restorasyonu ve Tagkin Koruma Sistemi" projesi i¢in isbirligi yapma konusunda,
taraflarca verilen taahhtidiin kapsamini tanimlamay1 amaglamaktadir.

S6z konusu Proje, Kurgunlu Camii’nin (Vakiflar Genel Miidiirliigii Arsivinde yer alan 18
Zilkade 1303- 18 Agustos 1886- tarihli belge ile vakif kiiltiir varhg oldugu tespit
edilmistir ve Arnavutluk Bilimler Enstitiisii'niin 16.10.1948 tarihli karan ile 1.
Kategorideki Amt olarak tescillenmistir) restorasyonunu, fore kazik sistemivle tagkin
koruma sistemi ingaatini ve ¢evre diizenlemesi iglerini kapsamaktadir.

Madde 2
Konu

Isbu Protokoliin konusu, Taraflarin Projenin uygulanmasina iligkin sartlarini, haklarm: ve
yiiktimliiliiklerini belirlemektir.

Madde 3
Terimlerin Aciklamas)

Isbu Protokolde, asagidaki terimler karsilarindaki anlamlara sahiptir:

3.1

“Islerin Siipervizérliigi” biitiin is siirecinin diizgiin bigimde viiriitiilinesi ve kontrolii

anlamina gelmektedir. Siipervizorliik sunlar1 igermektedir:

a. NCR tarafindan onaylanan restorasyon projesi ile uyumlu yiiriitiilecek restorasyon
¢ahigmalan i¢in siipervizorliik: Restorasyon islerinin siipervizorligi: kiiltiire]l miras
alaninda uzman kurumlar tarafindan yiiriitiilebilecedi gibi kiiltiirel miras konusundaki
Arnavutluk kanunlan gercevesinde restorasyon siipervizérliigii konusunda sertifika
sahibi ger¢ek veya tiizel kigiler tarafindan da yiiriitilebilir.

. Arnavutluk Cumhuriyeti ulusal yasal mevzuatina gére onaylanan proje ile uyumlu
diger insaat igleri icin siipervizorliik: Diger insaat ¢alismalarimin siipervizérliiaii,
islerin kategorisine/sekline gére Arnavutluk Cumhuriyeti Altyapi Bakanliginca
stipervizorliik i¢in lisansh gercek veya tiizel kisiler tarafindan viiriitiiliir.

“Islerin Muayenesi” islerin ve ilgili tiim sistemin, ekipman ve montajlarin ilgili

sozlesmenin gereklerine uygun olarak kuruldugunu, test edildigini, isletildigini ve

bakimimnin yapildigimi dogrular. Islerin muayenesi, asagidaki alanlarda islerin uyumlu
yiiriitiildiglinii dogrular:




. NCR tarafindan onaylanan restorasyon projest ile uyumlu yiriitiilecek restorasyon
calismalar: Restorasyon islerinin muayenesi Arnavutluk Ulusal Kiiltlirel Miras
Enstitiisti (bundan sonra NICH olarak anmilacaktir) tarafindan atanan bir kisi veya bir
grup uzman tarafindan gergeklestirilir.

. Diger ingaat iginin muayenesi ylrlirliikteki Arnavutluk mevzuati ¢ercevesinde
yapilacaktir. Diger insaat islerinin muayenesi, islerin kategorisine/sekline gore
Arnavutluk Cumhuriyeti Altyap Bakanlhiginca muayene i¢in lisansl gergek veya tiizel
kisiler tarafindan yiriitalir.

“Islerin Gecici Kabulii” Islerin Muayenesi asamasindan sonra, VGM tarafindan atanan
fi¢ kisivi ve Arnavutluk Cumhuriyeti Kiiltiir Bakani'min emriyle atanan {i¢ kisiyi i¢eren
bir komisyon tarafindan gergeklestirilir. Bu Komisyon, garanti siiresi boyunca caligmaya
devam edecektir.

“Restorasyon Cahsmalarmm Garanti Sitresi” gecici kabul tarihinden itibaren baslar
ve Arnavutluk'un restorasyon alanindaki lisanslama mevzuat: ¢ergevesinde sertifikali
kuruluslar tarafindan islerin ne zaman yapilacagi sizlesmede belirlenir. islerin garanti
siiresi, 12 ay veya islerin niteligine bagh olarak daha fazla olabilir. Siire her is i¢in ayni
olabilecegi gibi 6zellikli bir yapiya sahipse farkli da olabilir.

“fslerin Kesin Kabulii” islerin garanti siiresinin dolmasindan sonra, VGM tarafindan
atanan {i¢ kisiyi ve Amavutluk Cumhuriyeti Kiiltiir Bakani'min emriyle atanan ti¢ kisiyi
igeren bir komisyon tarafindan gergeklestirilir.

Madde 4
Taraflarin Ortak Yiikiimliilikleri

Taraflar, isbu Protokoliin 1. maddesinde tamimlanan amaglarin gerceklestirilmesinden

sorumlu olup bunun icin gerekli yetki ve yeterlilige sahiptir.

Taraflar, isbu Protokoliin konusunu (Madde 2) yerine getirme sorumlulugunu iistlenirler.

Taraflar, bu Protokoliin gegerli oldugu siire boyunca yapilacak olan ve asagida belirtilen

ortak faalivetlerle ilgili (ancak bunlarla siirli olmamak {izere) bilgi ahsverisinde

bulunurlar:

a. Proje uygulamas: cercevesinde yapilacak bildirimler ve ilanlar,

b. Taraflarin ortak katkilariyla ilgili duyurular,

¢. Proje kapsaminda tiim faaliyetlerde kullamlacak aciklayici metinler. gorsel
materyaller ve yayin materyalleri,

d. Proje kapsaminda ¢alismalara katilan Taraflarin / kurumlarin / kuruluslarin logosu ve
adlari.

Taraflar, Projenin uygulanmasim siirdiirmeyi ve igbu Protokol ¢ergevesinde Arnavutluk
ve Tiirkiye'de ortak toplantilar diizenlemeyi taahhiit ederler. Toplanularin sonuglar
iizerinde Taraflarca mutabik kalinacak ve bunlarin uygulanmas: Taraflarca siirekli olarak
izlenecektir.

Taraflar, Kursunlu (Busathh Mehmet Pasa) Camii'nin restorasyon sonrasinda orijinal
islevine uygun kullanmilmasi konusunda mutabiktirlar.




4.6. Taraflar, isbu Protokole dahil olmayan tiim konular: her seyden &nce karsilikl: olarak
anlasarak ve anlayarak ¢ézmeyi taahhiit ederler.

Madde 5
AKB’nin yiikiimliiliikler:

AKB asagida yazili yiikiimliiliikleri taahhiit eder:

5.1.  Projenin genel planina gore ¢aligma sahasinin (arsa ve amit) teslimi ile ilgili islemleri
vapmak.

5.2.  Projenin uygulanmast i¢in tlim is siirecinin izlenmesi ve siirdiiriilmesi i¢in restorasyon
calismalan ile ilgili Arnavutluk mevzuatina gére Siipervizérler atamak.

5.3.  Arnavutluk'un restorasyon calismalari ile ilgili yasalarma gore Muayene gorevlisi
atamak.

5.4. Elektrik, su ve sihhi tesisat gibi altyap: hizmeti ile ilgili baglantilarin korunmasin ve
glivence altina alinmasini izlemek, bu hususta yerel makamlarla iletisimi sagiamak ve
kolaylastirmak.

Restorasyon isleri tamamlandiktan sonra kullamlacak elektrik, su, dogalgaz,
kanalizasyon gibi sistemlerin baglanti iicretlerini 6demek.

Isi zamaminda tamamlamak adma, is konusunda karar-verici durumda olan
birimler/merciler, projedeki imkédn dahilindeki degisiklikler hakkinda yeni ve zorunlu
durumlarla kargilagiimasi veya galismalarin yapiimasi sirasinda miicbir sebeplerin ortaya
¢ikmasi durumunda, VGM ve Proje Tasarimcesi ile igbirligi icinde bunlar diizenlemek.
Isbu Protokoliin 5. maddesinin 5.2. ve 5.3. fikralarinda tanimlanan Siipervizorlik ve
Muayene islerini finanse etmek.

Caligmalant Arnavutluk Cumbhuriyeti'ndeki yasal prosediirlere uygun olarak viiriitmek
i¢in yetkili organlardan tiim izinleri ve gerekli onaylarin alinmasina yardimet olmak.
VGM ile koordineli olarak calismalarin baglamasi ve agilis torenleri ile ilgili olasi
faaliyetleri gergeklestirmek.

Madde 6
VGM'nin Yiikiimliiliikleri

VGM asagida yazil yiiktimliiliikleri taahhiit eder:

6.1. Gerekli ihale dokiimanlarini hazirlamak; kazanan belirlenene ve Tiirkiye
Cumbhuriyeti'ndeki yasal siiregler ¢ergevesinde VGM ile Yiikienici arasindaki sozlesme
imzalanana kadar ihale stirecini yiiriitmek. Tiim gerekli izinler ile Arnavutluk
Cumhuriyeti’ndeki yasal stire¢ler dahilinde yetkili otoritelerden islerin uygulanmasi
adma gerekli izinlerin alinmasini saglamak.

AKB’ye, yiikienici ve VGM arasinda imzalanan Sézlesmenin bir kopyasmi vermek.
Restorasyon ve ingaat islerinin tiimii igin yiiklenicinin Arnavutluk Vergi Kanunlarina
uygun oldugunu garantilemek. Yiiklenici ile imzalanan Sozlesmeye bagh olarak.




yiiklenici ile alt yiiklenicilerin (varsa) yiikiimliilitklerini garantiye almak. AKB'ye
viiklenici ve alt yiikleniciler tarafindan imzalanan ek sozlesmeleri (varsa) sunmak.,
Restorasyon isinde hidroteknik ¢alismalan igeren insaat islerinde ve Projede yer alan
diger islerde, Arnavutluk mevzuatina gore yetkili ve yeterli olan alt yiikienicileri segmek.
Arnavutiuk mevzuatina goére, insaat ve Projede ver alan diger tim islerin vam sira
hidroteknik isler dahil insaat alaninda yetkili ve yeterli Stipervizor ve Muayene gorevlisi
secmek.
Proje uygulama siirecinin biitiin asamalarinda tlerleyisin kontroldi igin, Projedeki farkl: is
kalemlerinde tecriibeli kontroldrleri (Tiirkiye’den uygun gériilecek bir kisi ya da bir grup-
gerekli goriillir 1se) atamak.
Proje Tasarumcist ile isbirligi i¢inde olmak iizere, islerin yuriitiilmesi sirasinda yeni ve
zorunlu durumlarin veya miicbir sebeplerin ortaya ¢ikmast durumunda, Proje {izerinde
yapilmas: olas1 degisikliklerle ilgili belgeleri hazirlamak. Her tiirlii durumda, ¢calismalarin
uygulanmasi sirasinda mevdana gelebilecek proje degisiklikleri i¢in karar organlarimin
uygun sekilde onayim almak.
Taraflarca ortaklasa yapilmas: gereken ¢alisma sahasi toplantilarinin ve denetimlerin
gerekli organizasyonunu ve koordinasyonunu saglamak i¢in VGM temsilcileri igin
asagidaki hizmetleri (sadece onlarla sinirli olmamak iizere) saglamak:
a. Ceviri hizmetleri
b. Lojistik hizmetler {ofis ve ekipman)
Projenin uygulanmasim finanse etmek; uygulama calisma sahasinin teslimi ile baglayan
ve caligmalarin garanti siiresinin sonunda biten bir siirectir.
Arnavutluk yasalarina uygun olarak yiriitlilecek siirecin tiim asamalarinin sorunsuz
olarak ilerlemesini saglamak; ihtiya¢ duyulan her zaman VGM personelinin miimkiin
olan en kisa stirede Arnavutluk’a intikalini ve uygulamalarin her bir siirecini takip ediyor
olmasim saglamak

. Tirk yiiklenici ile AKB ya da diger Arnavutluk otoriteleri arasinda olusabilecek
cekismeli ya da muallak konulari ¢6ziime kavusturmak iizere VGM personelini
Arnavutluk’ta hazir bulundurmak.

. Isbu Protokoliin 6. maddesinin 6.4. ve 6.5. fikralarinda tamimlanan Siipervizorliik ve
Muayene islerini finanse etmek.

. Yiiklenicinin, Projenin uygulanmasindan kaynaklanan elektrik ve su hizmetleri i¢in tim

mali yiikiimliiliiklerini yerine getirmesini saglamak.
. Yiiklenici tarafindan santiyenin sigortasinin  yaptlmasimi  ve fiziki emniyetini

saglanmasim garanti etmek.

Madde 7
Taraflar Aras: [letisim ve Koordinasyon

Taratlar, aralarinda siirekli iletisim kurmay: ve isbu Protokol uyarinca yiikiimiiiliiklerin yerine
getirilmesi icin gerekli herhangi bir bilgiyi paylasmayi taahhiit ederler. Kural olarak, iletisim
pazili olarak yiriitiilmekle birlikte, elektronik bicimde de yapilabilir.

el




Madde 8
Taahhiitler

Isbu Protokolde, Taraflar asagida yazili olanlan taahhiit eder:

8.1. Birbirlerine ve Projede yer alan f{iglincii taraflara saygi gostererek isbu Protokoliin
amacini ve konusunu gergeklestirmek icin birlikte ¢alismak.

8.2. Isbu Protokol kapsamindaki yiikiimliiliiklerini verine getirmek igin yapilacak tiim
faalivetleri listlenmeyi taahhiit etmek.

Madde 9
Degisiklikler

Isbu Protokol, miizakere edilerek ve Taraflarin karsilikli yazili onay: ile degistirilebilir.
Degisiklikler Protokoliin 10. maddesinin 10.1. fikrasinda belirienen hiikiim uvarinca ylirtrlige
girer.

Madde 10
Yiirirliige Girme ve Gecgerlilik

.1. Isbu Protokol, Taraflarca imzalandigi tarihte yiiriirliige girer ve Protokol kapsamindaki
calismalar igin garanti siliresinin sonuna kadar gecerli olmaya devam edecektir.
Calismalar, isbu Protokoliin ayrilmaz bir pargasi olan Ek’inde belirtilen sartname
uyarinca uygulanir.

. Taraflar, Protokolii ihale ilan tarihinden oOnce, Taraflarin karsilikli vazili rizasiyia
feshedebilirler.

Madde 11
Uyusmazhklarin Coziimii

Taraflar, karsibkli iyi niyet ilkesine saygi gostereceklerdir.
Taraflar, isbu Protokol kapsaminda yer alan ve burada paylasilan tiim belgeleri, verileri
ve diger bilgileri iy1 niyet kurallar: cer¢evesinde koruyacaktir.

. Protokoliin uygulanmasindan kaynaklanan dngoriilemeyen, anlasmazliklar veya sorunlar,
Taraflar arasinda iyi niyetii istisareler ve miizakereler yoluyla ¢oziilecektir.

. Isbu Protokol hiikiimlerinin uygulanmasinda Taraflar arasinda istisareler ve miizakereler
yoluyla ¢oziilemeyen herhangi bir anlasmazlik diplomatik kanallar aracihifiyla
goziilecektir.

. Isbu Protokoliin yorumlanmasinda anlasmazlik olmasi durumunda, Ingilizce metin
gecerli olacaktir.
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ARASINDA
ARNAVUTLUK iSKODRA'DA BULUNAN
“KURSUNLU CAMIININ RESTORASYONU VE TASKIN KORUMA SISTEMI”
PROJESININ UYGULANMASINA DAIR
ISBIRLiGI PROTOKOLU

Isbu Ek, bu Protokoliin “Yiriirlige Girme ve Gegerlilik” baslikli 10. maddesi uyarinca
hazirlanmistir.

Amag

Isbu Ek’in amaci Protokoliin 1.ve 2. maddelerinde belirtilen hususlan gerceklestirmek icin
takip edilecek prosediirii belirlemektir.

II. Yasal Cerceve

27/2018 sayih “Kiiltiirel Miras ve Miizeler Kanunu™
107/2014 say1li degistirilen “Bélge Planlama ve Gelistirme™ Kanunu
07.07.2011 tarihli ve “Cevresel Etki Degerlendirmesi Hakkinda™ 1044 sayili Kanun
111/2018 sayili “Kadastro™ Kanunu
43/2016 sayili “Arnavutluk Cumhuriyeti'ndeki Uluslararasi Anlasmalar Hakkinda Kanun™
Bakanlar Kurulu Karan {(DCM) No. 686, 22.11.2017 tarihli “Bélgesel Planlama
Yonetmeligi™
DCM No. 426, 13.07.2007 tarihli “Arnavutluk Restorasyon Plan1 Onay1™
DCM No. 1055, 22.12.2010 tarihli “Insaat isleri projeleri igin teknik aykirihigin tespiti”
Bagbakanlik'in 03.11.2015 tarihli 143 sayili ~“Bolgesel Kalkinma Ajansi (TDA) ile
caligmalan koordine etmekten sorumlu birimlerin kurulmasi ve isleyisi ile ilgili” karan

. "Insaat isierinin =tiidii ve tasarim alanminda ve vapim islerinin gizetleme ve denetlemesinde
faaliyet gosterecek Gercek ve Tiizel Kisilerin Mesleki Lisansi ile iigili Bakanlar
Konseyinin 12.11.2014 tarihli ve 759 sayili Kararinda Degisiklik ve Eklemeler Yapilmasi
Hakkinda™ 28.12.2016 tarihli ve 943 Numarali DCM

. “Restoratorlilk Meslegini icra Etmek i¢in Lisans Almanin Kriterleri ve Idari Usulleri
Hakkinda 10.01.2018 tarihli 58 sayili Restorasyon Ulusal Konseyi Karari.

;




I1I. Arnavutluk Mevzuatina Gore Gerekli izinler

Ulusal Bélge Konseyi tarafindan onaylanan “Iskodra Kursunlu Cami Restorasyonu ve Taskin
Korunma Sistemi Insaat:” konulu Altyapi ve Insaat {zni.

A. On Kabul/ Kabul / insaat izni i¢in Yetki Veren Kurumlar ve Karar Alma Organlan

1. Ulwvsal Kiiltiirel Miras Enstitiisii (NICH)
i. NCRnin 10.01.2018 tarihli ve 29 sayili karan
ii. NCA'nin 21.02.2018 tarihli ve 25 sayil: kararn

2. Ulusal Cevre Ajansi (NAE)
“Cevresel Etki Degerlendirmesi ile Ilgili” 07.07.2011 tarihli ve 1044 sayili Kanun'un 2 Sayili
Ekinin 10. maddesinin dh Fikrasi uyarinca, Proje Gelistiricisi, asagida yazili olanlarn da
kapsayan CED prosediirii i¢in ilgili belgeleri NAEye iletilmek iizere Bakanlia sunar:
a) Ek 2 kapsamindaki projeler i¢in:
1L.projenin tiirline gore hazirlanan 6n CED raporu
ii.teknik proje
iil.bu Kanun'un 27. maddesine gére hizmet bedeli 6dendigine dair fatura.
b) Ulusal Cevre Ajansinin Karar1:
On CED prosediiriiniin sonucunda NAE, bir projenin Ek 2 kapsaminda ayrintith CED
prosediiriiniin bir konusu olup oimayacagina karar verir.
Eger, NAE projenin ayrintih bir CED prosediiriine tabi olmamas: gerektifine karar verirse,
kararinda asagida yazili olan hususlar belirtecektir:
a) Goriisiin esas aldig1 temel nedenler ve diislinceler
b) Damsilan kurumlarin gorist
¢) Uygun olmasi durumunda, olasi olumsuz g¢evresel etkileri dnlemek, azaltmak ve
miimkiinse gidermek i¢in alinacak ana onlemlerin agiklamasi.
On CED ile ilgili NAE karar1 Bakanliga ve siirece katilan taraflara bildirilecek ve NAE ile
Bakanlik web sitesinde yaymlanacaktir. Bakanlik karari, Proje Gelistiricisine génderir.

3. Yapt Kurumu (IC)
“Insaat isleri projeleri i¢in teknik uygunsuzluklarin tespiti ile ilgili” 22.12.2010 tarihli ve 1055
sayith DCM'nin 1 No’lu maddesine gore, bu proje i¢in Teknik Uygunsuzluklar tespit edilmeli
ve ayrica Altyapi ve Enerji Bakani tarafindan da onaylanmalidir.
Sonug olarak, Proje Gelistiricisi tarafindan saglanmas: gereken On Belgeler:

a) Sahiplik Belgeleri

b) Somut Kiiltiirel Miras Milli Konseyi Karar1 (NCR ve NCA Karar)

¢) Cevre uzmani tarafindan hazirlanan On CED Raporu

d) Yap1 Kurumu tarafindan hazirlanan Teknik Uygunsuzluk Belgesi




B. Bolgesel Kalkinma Ajansi (TDA) tarafindan Altyapr ve insaat izni Basvurusu icin
gerekli belgeler

E-izinler sistemindeki basvuru ile ilgili belgelerin listesi, degistirilen 107 / 2014 sayili "Bolgesel

Planlama ve Kalkinma" Kanunu’na ve onun uygulama tiiziikierine ve 13.05.2015 tarthli ve 408

sayili “Bolgesel Kalkinma Yonetmeliginin onaylanmasi ile ilgili” DCM'nin 15. maddesi

hiikkimlerine uygun olarak hazirlanmistir:

. llgili belgeler:

a) Mimari Proje ve Raporu (Restorasyon Projesi dahil)

b) Yapisal Proje ve Raporu

¢) Elektrik Projesi ve Raporu

d) Sihhi Tesisat Projesi ve Raporu

e) Isitma ve Sogutma Tesisati Prcjesi ve Raporu

f) Yangindan Korunma Projesi ve Raporu

g) Metraj

h) Parsel haritasinin giincellenmis kismindaki Genel Insaat Plam

i) Is Programi

j) On CED onay1, ¢evresel onay

k) Elektronik imzali Basvuru Formu (gerekli yerde basvurucu belirtilmelidir, bu
uygulamada NICH Genel Miidiirii, projenin her bir kategorisinin tasarimetiari, miilkiyet
bilgileri, proje bilgileri, Proje Gelistiricisi olarak bu projede VGM).

. Tasarima: Belgeleri:
a) Online sisteme gire, planlama belgelerine ve yiiriiriiikteki mevzuata gore proje
uyumlulugu konusunda lisansh olan tasarime: beyam
b) Lisans kopyasi
¢) Mesleki sorumluluk sigortasi

. Ek Belgeler:
a) Tahmini degeri 100.000.000"in izerinde konular i¢in Teknik Uygunsuzluk tespiti
b) CR NCR ve NCA Karari
¢) Bagvuru iicreti / icretierinin ddeme dekontu

a) Basvuru Sahibine Verilecek Vekalet

. Diger Belgeler:
a) Miilkiyet Belgelerinin Kopyasi
b) Arazi Sahibiyle Anlagsma
¢) Ugiincii Taraflarla Anlasma

. Izin Basvurusu Prosediiriindeki Belgeler (Kurumlar tarafindan Verilen Onaylar ):
a) Iskodra'daki Devlet Kadastro Dairesi tarafindan onay
b) Ulusal Cevre Ajansi'ndan onay




C.

10.
EW

12.

13.

14.

13,

16.

¢) Ulusal Kiiitiirel Miras Enstitiisii tarafindan onay
d) Altyap: ve Enerji Bakanlifi'ndan onay
e) Iskodra Beledivesinden onay

TDA'da Altyap: ve insaat izni i¢in Bagvuru Prosediirii

Insaat izni basvurusu, bu bagvuru ile birlikte gelen belgelerin kolayca yiiklenmesine imkén
saglayan clektronik izin sistemi aracilifiyla incelemeye sunuiur.

Ulusal Bolge Konseyi Teknik Sekreterligi (NCT), insaat izni bagvurularim, gonderildikten
sonraki 5 giin i¢inde resmi clarak inceler.

Belgelerin eksik olmasi durumunda, bagvuru sahibine aym siive iginde belgeleri
tamamlamasi ve varsa servis lcretlerini ddemesi bildirilir.

Dokiimantasyonun tamamlanmasi halinde bagvuru sahibine, bagvuruyla ilgili olarak
belirtilecek makamlar tarafindan basvurunun incelenmesi i¢in gereken tiim iicretleri
ddemesi icin 15 giin iginde bilgi verilir.

[lanlarin ibraz1 iizerine basvurunun incelenmesi igin son tarihin hesaplanmasi, basvuru
sahibi dokiimantasyon ve / veya iicret ddemesini tamamlayana kadar askiya almnir.
Dokiimantasyonun tamamlanmasi ve sorumlu kurumiarin tiim hizmet ticretlerinin denmesi
durumunda. bagvurunun daha fazla incelenmek tizere kabul edildigi varsayilir.
Basvurunun resmi olarak alimmasi {izerine, Ulusal Bolge Konseyi, bir insaat izni
basvurusunun teknik incelemesini, teslim tarihinden itibaren 30 giin icinde gergeklestirir ve
elektronik izin sistemi araciliiyla, tiim sorumlu makamlarla igin koordinasyonunu saglar,
basvurduktan sonraki 10 giin i¢inde cevap verir.

10 giinliik siire i¢inde bir cevabin verilmemesi halinde. onay veya iznin verildigi kabul edilir
ve Sekreterlik izin basvurusunu degerlendirmeye devam edebilir.

Insaat projesine iliskin uzmanlagmis meslek konseylerinin karar1 gerektiginde, iznin /
onayin verilmesi i¢in son tarih, talebin ilgili sekreterlige sunulmasindan itibaren 30 glindiir.
30 giin i¢inde cevap alinmamast durumunda, onay veya iznin verildigi kabul edilir.
Sekreterlik orijinal projede degisiklik yapmay: gerekli goriirse, bagvuru sahibinden talebi
bildirdikten sonraki 15 giin iginde soz konusu degisikiikleri tamamlamasini talep etme
hakkina sahiptir.

Degisiklikler bu siire i¢inde teslim edilmezse veya projeye dogru bir sekilde ve tam olarak
yansitilmazsa, Sekreterlik talebi reddettigini bagvuru sahibine bildirir.

iIk projenin degistirilmesi talebi, ilgili dokiimantasyonun degisikligine kadar teknik
incelemenin yapiimasi i¢in verilen son tarihi durdurur.

Teknik degeriendirme raporunun NCT Sekreterligi tarafindan elektronik izin sistemi
aracihiiyla sunulmasindan itibaren 20 giin icinde, NCT asagida vazih olan hususlar
hakkinda karar verecektir: a) insaat izninin onaylanmast; b) ingaat izninin reddi; ¢) sarth
onay.

NCT’nin karari, elektronik yapi izinleri sistemi vasitasi ile bildirilir ve karar tarthinden
itibaren en ge¢ 5 giin icinde NCT Sekreterligi tarafindan kayitta yayinlanir,

Bildirimin alinmasindan itibaren 15 giin iginde, ingaat ruhsatinin onaylanmast igin
elektronik izin sistemi aracilifiyla, basvuru sahibi, yeni yapi lizerindeki altyap: etki
vergisinin 6denmesini kamtlayan mevzuati bildirmelidir.




17. NCT Sekreterligi, onaylanmasi halinde, Ulusal Bolge Konseyinin kararini izieyen 30 giin
icinde, bagvuru sahibine yasa uyarinca tiim mali viikiimliilitkleri yerine getirmesi {izerine
elektronik sistem iizerinden ingaat izni verir ve ingaat izni ile ilgili NCT nin karann:

elektronik vapi izinleri sistemi aracilifiyla basvuru sahibine génderir. Bagvuru sahibi. insaat
izninin fiziksel olarak NCT Sekreteryasina sunulmasini talep etme hakkina sahiptir,

18. NCT Sekreteryasi. insaat izninin sarth onayr durumunda, NCT'nin kararindan itibaren 30
giin icinde, uygunluk onay: alindiktan sonra basvuru sahibine ingaat ruhsati belgesini
diizenler. Hizmet Almak i¢in Gereken Stire: Talepten sonraki 5 giin i¢inde resmi inceleme.
Talepten sonraki 30 giin i¢inde teknik inceleme. Teknik raporun Sekreteriige
sunulmasindan itibaren 20 giin i¢inde NCT bir karar verecektir. NCT'nin kararindan itibaren
30 giin iginde bir ingaat izni verilir; planlama dokiimanlarim ve tasarim kurallarim ve varsa
gozlemlerini bildirir.

. imar izni veya reddetme karar, elektronik ingaat izinleri sistemi aracih@iyla basvuru
sahibine gonderilir. Hizmetin alinmasi i¢in gereken stire: NCT'nin ilk toplantisindan 30 giin
sonra, istek tizerine bir gelistirme izni verilir.

insaatta Egitim ve Tasarim alaminda "iskodra Kursunlu Cami Restorasyonu ve

Taskin Koruma Sistemi Insaati" projesi icin gerekli lisans kategorilerinin yam sira

Uygulama Insaat1 Islerinin Denetimi ve Devreye Alinmasi ile Restorasyon Lisansi

Kategorileri

Proje, asagidaki kategoriler i¢in Tasarim Lisansi olan bir kisi veya sirket tarafindan

elektronik olarak imzalanmalidir:

a) b, d kategorisi i¢in Mimari Tasarimci

b) a, b, ¢ igin Yapisal Tasarimet,

¢) ia, b, ¢ {1, ] kategorisi i¢in Tesisat Tasarimcis

d) b, ¢, d. ' kategorisi i¢in Hidrolik Is Tasarimeis:

e) a, b kategorisi i¢in Geodezik Tasarimci

) e kategorisi i¢in Jeolojik - Mithendislik - Hidrojeelojik Arastirma

Proje aynca Profesyonel Lisans AP1, AP2 (Sahuslar i¢in), CP1, CP2 (Sirketler i¢in) ile

lisans verilmig Sahis / Sirket veya Kiiltiirel Miras alaninda uzmanlasmis bir Kurum

tarafindan elektronik olarak imzalanmalidir.

Anayasamin  100. maddesi ve 23.2.2009 tarihli ve 10081 sayilh "Arnavutiuk

Cumbhuriyeti'ndeki Lisanslar, Yetkiler ve Izinler Hakkinda Kanun™un degistirilen

52.maddesinin 3.paragrafi uyarinca ve ingaat uygulama ¢alismalarinin denetim ve gézetimi

alanlarindaki kategorilere uygun olarak, sirketler asagidaki kategorilere sahip olmalhidir:

a) NP-1 Kazi Isleri

b) NP-2 Insaat Isleri ve Endiistriyel Yapi1 Insaati

c) NP-3 Yapilarin ve endiistriyel binalarin rekonstriiksiyonu ve bakimi, cephe
kaplamalari

d) NP-5 Yeralu ¢aligsmalari, kpriiler ve sanat eserleri

e) NP-7a Kanalizasyon. drenaj ve sulama isleri

f) NP-9 Nehir isleri ve koruma, hidrolik sistem ve 1slah

g) NS-9 Ozel Yapisal Is

h) NS-12 Teknolojik. termal ve havalandirma tesisati

13 | /




i) NS-14 i¢ tesisat. elektrik, telefon, TV, radyolar vb.

j) NS-20 Jeolojik etiid sondaj1. kuyular ve su sondaji.

Ayrica, islerin yerine getiriimesi i¢in yiiklenici, mimari miras amtlarindaki restorasyon
calismalarinin uygulanmas: amaciyla asagidaki kategorileri iceren bir Profesyonel Lisansa
da sahip olmalidir:

a) CZ /1 Arkeolojik kalintilarin korunmasi ¢alismalarinin yapiimasi;

b) CZ /2 Antik-Ortagag mimarisinin restorasyon ¢aligmalarinin yapilmast.

Restorasyon c¢aligmalarimn  stipervizorligli ve muayenesi Kiiltiirel Miras alaminda
uzmanlasmis kurumlar tarafindan yapilacaktir.




Isbu Protokol, Tiirkge, Arnavutga ve Ingilizce dillerinde olmak iizere ikiser (2°ser) asil niisha

olarak imzalanmistir.
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